Exhibit “A” Responsibilities/Scope of Work

The Residential Clearance DS Contractors will be responsible for one or more of the following
tasks assigned:

1.

10.

11

13.

14.

15.

16.

Assist in creating defensible space around residences per the California Public Resources
Code 4291 and the county’s Defensible Space Ordinance No. 5186 as described on the
EDCFSC Home Assessment Form;

Prioritize tasks based on the DS Evaluator comments, noted on the Residential Clearance

Evaluation Form, starting at Zone 1 (5-30ft) and upon completion, moving out to Zone 2
(30-100ft);

Upon adoption by the State Board of Forestry Zone 0 (0-5ft) will be prioritized above Zone
1 (5-30ft) and Zone 2 (30-100ft).

Remove all dry, flammable vegetation, such as branches, bark chunks, weeds, dead
grasses, within a minimum 30 feet of structure or to property line;

. Remove vegetation limbs and small trees up to 7 inches in diameter from around ground

level porches and decks (ladder fuels threatening porches and decks);

Remove all dry flammable vegetation within 10 feet of propane tank, excluding trees
over 7 inches DBH (CA Fire Code 3807.3);

Limb all trees a minimum of 6 feet height off the ground or leave 1/3 live crown ratio.
Remove dead trees up to 7-inch DBH within 30 feet of the structure;

. Make road and driveway accessible for emergency equipment by removing vegetation

both vertically and horizontally. Fifteen (15) foot clearance is desired;

Reduce the Fuel Zone by creating separation between brush and trees as written on the
EDCFSC Home Assessment Form;

Bag DS green waste material and forest litter from the resident’s property;

. Place brush piles according to the EDCFSC’s Chipping Program guidelines;
12.

Access to computers, internet, phones, tools, vehicle and personnel safety equipment and
adequate and appropriate personnel to fully implement the service efficiently and safely;

Complete the work within thirty (30) days after the Program Coordinator assigns them a
job;

Take at least three (3) pre-photos of the job before starting the residential DS clearance
service. Take at least three (3) post-photos of the job (depicting the same locations as in
pre-photos) of the completed work. All photos will be identified by the Job Number;
ensure photos are uploaded as .jpeg or .pdf only;

Document field personnel date of DS service, number of crew members, job start times,
end times, time required to complete the job, and description of job work;

Contractors will arrive at the work site as scheduled. If there is a scheduling delay beyond
the week service is scheduled, Contractor will notify the Program Coordinator to advise
resident of the new timeline.



