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Exhibit A: Responsibilities/“Scope of Work” 
 
The Residential Hazardous Tree Arborist will be responsible for one or more of the following 
tasks assigned: 
 

1. Will work under the direction and oversight of EDCFSC’s Program Coordinator to 
ensure compliance with the guidelines, conditions and criterions of the Grant funding 
agency and the Project’s Scope of Work. This includes any adjustments made to Section 
5C. 
 

2. Complete a Hazardous Tree Evaluation Form by inspecting and identify all potentially 
hazardous trees on Landowner’s property to determine hazardous tree mitigation needs to 
meet California Public Resources Code 4291 and El Dorado County Ordinance No. 5186;  
 

3. Will use the EDCFSC's designated technology platforms, including Esri ArcGIS Field 
Maps and Esri Survey123, for all applicable field inspections, data collection, mapping, 
project documentation, and reporting activities. 
 

4. Primary targets include the Landowner’s primary residence, entry points within 100ft of 
the home, and trees that may not pose a threat to the home but fall within Zone 1 (5-30ft). 
Entry points may extend to 300ft from residence pending approval of program mitigated 
negative declaration. 
 

5. Each Tree will be tagged with an identifying markers i.e. metal strips, aluminum tags, 
labeled caution tape, or any other identifying tree tag; as well as noting accessibility for 
chipping services for each identified tree 
 

6. Assess trees within a 2-year timeframe (life expectancy), and prioritize trees, noted on the 
ArcGIS FieldMaps’ Hazardous Tree Evaluation (HTE) Form, based on their level of 
hazard and threat to the Landowner’s property and identify any trees recommended for 
expedited removal (30 days); 
 

7. Recommend Tier Status to each identified hazardous tree based on the level and intensity 
of work required during tree removal services; 
 

8. All identified trees shall have photos, depicting hazard type noted on the HTE Form and 
any structural defects and/or obstacles nearby; properties determined to have no eligible 
trees must include a dated site photo demonstrating that an on-site evaluation was 
completed. 
 

9. Evaluation will include defining the size, species, defects and level of work needed to 
meet hazardous tree removal requirements using EDCFSC provided forms, giving 
educational material to Landowner, taking photos of all identified trees, and explain to 
Landowner that not all recommended trees may be removed; 
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10. Take at least three (3) photos of each identified tree on the HTE Form, capturing the 
location of the tree, the tree tag ID and any surrounding obstacles. All photos will be 
identified by the Job Number and Landowner. 

 
11. Identifying the location of all above ground utilities and infrastructure systems, to 

include, but not limited to power lines, septic tanks, and irrigation systems that may 
prevent ease of accessibility for tree removal, crane or chipping equipment. Note each 
location under the nearest identified tree on the HTE Form; utilities are not a target 
within this scope. 
 

12. Oversee to protect any sensitive areas from disturbance that have been identified as an 
endangered plant or animal habitat, or watercourses. 
 

13. Will arrive at the work site as scheduled. If there is a scheduling delay, Arborist will 
promptly notify the resident to reschedule. 
 

14. Will contact each Landowner and complete the evaluation within three weeks of receipt 
of request,  
 

15. Must coordinate with Landowners to schedule work at a time that is convenient for the 
Landowner and does not cause undue disruption or inconvenience. 
 

16. Will be equipped with camera, computer, internet access, phone, vehicle, tools and 
personal safety equipment to fully implement the evaluation efficiently and safely; 
 

17. Will evaluate and enter date completed, recommended trees in priority order, HTE Form, 
and photos of all recommended trees into the EDCFSC web-based program database as 
jobs are completed; 
 

18. Shall comply with all established Program administrative processes, including timely 
Progress Payment invoices of the EDCFSC and any report requested by the funding 
sources. 
 

19. Will be reimbursed for all completed work monthly upon receipt of their complete and 
correct invoice by the third business day of each following month; invoices will contain 
Job Number, Itemized Trees, Date Evaluation Completed, and Job Cost. 

 


